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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)



PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

O\Q“E'EY o,

.%o, Republic of the Philippines
P‘\'?: Province of Misamis Oriental
o MUNICIPALITY OF OPOL

INVITATION TO BID FOR IMPROVEMENT OF MULTI-
PURPOSE BUILDING (IMPROVEMENT OF TABOC GYM) IN
TABOC, OPOL, MISAMIS ORIENTAL

1. The Local Government Unit (LGU) of Opol, Misamis Oriental, through the Budget
of the LGU-Opol (Trust Fund — PLGU Misamis Oriental (Improvement of Multi-
Purpose Building)) intends to apply the sum of Two Million Four Hundred Ninety-
Nine Thousand Seven Hundred Seventy Pesos and 05/100 (Php 2,499,770.05) being
the Approved Budget for the Contract (ABC) to payments under the contract for
Improvement of Multi-Purpose Building (Improvement of Taboc Gym) in Taboc,
Opol, Misamis Oriental/ OPOL 2025-01S5. Bids received in excess of the ABC shall
be automatically rejected at bid opening.

2. The LGU of Opol now invites bids for the above Procurement Project. Completion of
the Works is required within sixty (60) calendar days upon receipt of the Notice to
Proceed (NTP). Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from LGU of Opol and inspect the
Bidding Documents at the address given below during office hours from 8:00 AM to
5:00 PM on working days.

5. A complete set of Bidding Documents may be acquired by interested bidders on July
10, 2025 to August 4, 2025 from given address and website and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued
by the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00) and a Special
Permit fee in the amount of One Thousand Pesos (Php 1,000.00) pursuant to the
Revised Revenue Code of Opol, Misamis Oriental 2016. The Procuring Entity shall
allow the bidder to present its proof of payment for the fees in person.

6. The LGU of Opol will hold a Pre-Bid Conference on July 21, 2025 at 1:30 PM at the
Bids and Awards Committee (BAC) Office located at the 2" Floor of Old
Municipal Building, which shall be open to prospective bidders.
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7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before August 4, 2025 at 12:00 noon. Late
bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on August 4, 2025 at 1:00 PM at the given address below. Bids
will be opened in the presence of the bidders’ representatives who choose to attend the
activity.

10. The LGU of Opol reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations
(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or
bidders.

11. For further information, please refer to:

EDGAR C. OLACO, MPA, REA

Bids and Awards Committee (BAC) Office
Zone 3, Poblacion, Opol, Misamis Oriental 9016
Iguopolbac.misor@gmail.com

0936-122-7460

https://opolmisor.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents:
https://opolmisor.gov.ph/announcements/bids-and-awards/

July 10, 2025

(Sgd.) EDGAR C. OLACO, MPA, REA

BAC Chairperson



Section Il. Instructions to Bidders

Scope of Bid

The Procuring Entity, LGU of Opol invites Bids for the Improvement of Multi-
Purpose Building (Improvement of Taboc Gym) in Taboc, Opol, Misamis Oriental
with Project Identification Number OPOL 2025-015.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2025 in the
amount of Two Million Four Hundred Ninety-Nine Thousand Seven
Hundred Seventy Pesos and 05/100 (Php 2,499,770.05).

2.2.  The source of funding is:

LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian;
Trust Fund — PLGU Misamis Oriental (Improvement of Multi-Purpose
Building).

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract.



They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive,
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address as indicated in paragraph 6 of the IB.



10.

11.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the Procuring
Entity, either at its given address or through electronic mail indicated in the IB, at least
ten (10) calendar days before the deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

In case of joint ventures, a valid special PCAB License, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.
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12.

13.

14.

15.

16.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until one hundred twenty (120)
calendar days from the date of the opening of bids. Any bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid. The
Procuring Entity requests two (2) additional hard copies of the Bid, labeled as Copy 1
and Copy 2, in accordance with the instruction in the BDS. However, failure of the
Bidders to comply with the said request shall not be a ground for disqualification.
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17.

18.

19.

20.

21.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.  The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

12



Section Ill. Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Improvement of Multi-Purpose Building (Improvement of Taboc Gym)

7.1 Subcontracting in not allowed.

10.3 Another Contractor license or permit as may be required.

10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel =~ General Experience  Relevant Experience
Construction Foreman
Skilled Worker
Common Laborer
Safety Officer
First Aider

10.5 The minimum major equipment requirements are the following:
Equipment Capacity ~ Number of Units
Self-Loading Truck and Accessories
Backhoe
Dump Truck
Minor Tools
Plate Compactor
Bar Cutter
Bar Bender
One Bagger Mixer
Concrete Vibrator

12 Alternative Bids shall not be accepted.

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than Php 49.995.401 (two percent of ABC), if
bid security is in cash, cashier’s/manager’s check, bank draft/guarantee
or irrevocable letter of credit;

b.  The amount of not less than Php 124,988.5025 (five percent of ABC), if
bid security is in Surety Bond. (submit also a certification issued by the
Insurance Commission Receipt(s) or Sales Invoice).

16 Bidder must arrange each bid documents into sections with tabs properly labeled

separating each document according to the provided checklist.
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Bidders shall enclose their original eligibility and technical documents in one
sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the
original of their financial component in another sealed envelope marked
“ORIGINAL - FINANCIAL COMPONENT?”, sealing them all in an outer
envelope marked “ORIGINAL BID”.

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. —FINANCIAL COMPONENT” and the
outer envelope as “COPY NO.  ”, respectively. These envelopes containing

the original and the two (2) copies shall then be enclosed in one single envelope.
The original and the number of copies of the Bid shall be typed or written in ink
and shall be signed by the Bidder or its duly authorized representative/s.

All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;
(c) be addressed to the Procuring Entity’s BAC, as follows:
MR. EDGAR C. OLACO
BAC Chairman, LGU Opol
Bid and Awards Committee Office,
Opol Municipal Hall
Poblacion, Opol, Misamis Oriental
(d) bear the specific identification of this bidding process; and
(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids.

Unsealed or unmarked bid envelopes shall be rejected. However, bid envelopes
that are not properly sealed and marked, as required in the Bidding Documents,
shall be accepted, provided that the bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. The BAC shall
assume no responsibility for the misplacement of the contents of the improperly
sealed or marked bid, or for its premature opening.

19.2

Partial bids are not allowed.

20

Licenses and permits relevant to the Project and the corresponding law requiring
it, e.g. Environmental Compliance Certificate, Certification that the project site
is not within a geohazard zone, etc.

During Post-Qualification, bidders are to present original copies of the

following:

(a) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

(b) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

14




(c) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved
by the Bureau of Internal Revenue (BIR);

(d) Philippine Contractors Accreditation Board (PCAB) License; and

(e) Prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission.

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1IV. General Conditions of Contract

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key Personnel

indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate

of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
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10.

11.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.
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14.

15.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

GCC Clause

2

No further instructions.

3.1

The Procuring Entity shall give full possession of all of the Site to the
Contractor upon the Contractor’s receipt of the Notice to Proceed (NTP).

No further instructions.

7.2

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures. Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: Five (5) years.

In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

No further instructions.

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fourteen (14) calendar days of delivery
of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is 10% of the total contract cost.

13

The amount of the advance payment shall not exceed 15% of the total
contract price and schedule of payment.

14

No further instructions.

15.1

The date by which operating and maintenance manuals are required is
within fifteen (15) days from completion date.
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The date by which “as built” drawings are required is within fifteen (15)
days from completion date.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is 2% of
the total contract price.
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Section

VI. Specifications

Project : : IMPROVEMENT OF TABOC GYM
Location: : Opol, Misamis Oriental
tem: B85 Project : : IMPROVEMENT OF TABOC GYM
Description: Project Bilboard / Signboard :;ocallen: i O7pol, Misamis Oriental
o em: &
Quantity: 1.00 Description:  Construction Safety and Health
Output : 1.00 Quantity: 1.00
Unit; Ls Output : 1.00
Unit: Ls
No.of | No.of Rate ; Designation of P ] Ho:of Nozof Ra Amount
A Designation of Personnel g Amount A belanationof Perscnte Person Days » oG
- b Safety Officer 1 60.00 @1 v ves wa 0
Construction Foreman 1 0.50 "0 210 First Aider 1 60.00
Skilled Laborer 1 050 4
Common Laborer 1 050
Sub-Total (Labor) Ph )
’ B. Name / Capacity (Equipment) ':J:.I;' :z;x:: H::'r;y Amount
7
Sub-Total (Labor o LI
. No. of No. of Hourl
B. Name / Capacity (Equipment Y
pacity (Equipment) Unks | Hours R Amount
Sub-Total { Equipment) Php| 0.00
o . 2 Unit
Sub-Total ( " ,' ] Php 00 c. Name / Specification (Materials) Unit Quantity Cost Amount
C. Name / Specification (Materials) Unit Quantity ot Amount First Aid Kit Ls 2
Cost Personal Protective equipment (PPE)
'x 8 lin wit ar v o Safety Helmet man - days 20
8'x 8' Tarpaulin with Print sqft 64.00 rs 9 Safety Shoes man - days 20
Good Lumber (Frames) bd.ft 48,00 : Safety Gloves man - days 50
Assorted CW Nails kg 1.00 ) Signages and Barricades
PPE Signage (4' x 8) set 2
Safety First (4' x 4) set 2
Warning Signs (2'x 3) set 2
Caution Tape, 100 ft oll 2
Sub-Total ( Materials) Php
D. [Direct Cost (A+B+C) Php|
E. |Overhead,C and Miscell (Ocm) 15% of D Sub-Total ( Materials) {EEL )
D. [Direct Cost (A+B+C) p
F. [Contractors Proft 10% of D. D e o i ) T
G. |Value Added Tax (VAT) 5% of (D+E+F) F. [Contractor's Profit 10% of D.
Ph T G. |Value Added Tax (VAT) 5% of (D+E+F)| y
B To!al s P ] H. {Adjusted Total Cost (D+E+F+G) Phj [}
1. [Unit Cost Php 1._[Unit Cost { HQuantity) Ehp
J. |Adjusted Total Cost Php) ’ J. |Adjusted Total Cost (I*Quantity) Php) row |
Project : : IMPROVEMENT OF TABOC GYM
Project : : IMPROVEMENT OF TABOC GYM Location:  : Opol, Misamis Oriental
Location: : Opol, Misamis Oriental Item: 103(1)a
rm: B.9 % E Description:  Structure Excavation
Quantity: 100 Quantity: 2349
Output : 1.00 Quantity: 1.00 Output: 2349
Unit: Ls Output : 1.00 Unit: ou.m.
Unit: Ls
No. of No. of Hourl,
A D y X
esignation of Personnel Bian ibare Rate Amount A Designation of Personnel No,of No. of Rate Amount
Person Hours
Construction Foreman 1 1.00 Lovdf
Common Laborer 3 1.00 N
o
Sub-Total (Labor) Php| -
7
B. Name / Capacity (Equipment) No:of No. of Hourly Aialint Sub-Total (Labor) Php AR
oo Houss s B Name ! Capacity (Equipment) Noof No:of Houry Amount
i BRERY =R Units Hours Rate
Self Loading Truck and Accessories i 335 4 Backhoe 1 1.00 FAWDEE " TRV
Dump Truck 1 082 S
[Minor Tools ‘
Sub-Total { Equipment) Phy
c Name / Specification (Materials) Unit Quantity e Amount SubeTohai 7 L] R
[+3 Name / Specification (Materials) Unit Quantity Coat Amount
Sub-Total { Materials) Php
Ph
Sub-Total { Materials) Phy D: [Diroct Cost (MB’C). % H;
D. [Direct Cost (A+B+C) Ph E. |Overhead Conti and {Ocm) 18% of D.
E. |Overhead,Contingencies and Mi (Ocm) 0% of D. = F. [Contractor's Profit 10% of D.
F_ [Contractor's Profit 0% of D. . |Value Added Tax (VAT) 5% of (D+E+F) /
G. |Value Added Tax (VAT) 5% of (D+E+F) . Fotal Cost DVEVF4G) Php 7
H. [Total Cost (D+E+F+G) Phj 2 s L0
1. Tuni T I__[Unit Cost Php
I._|Unit Cost { H/Quantity) Php| . |Unit Cost
[ [Adjusted Total Cost (*Quantity) Php|_ - J. [Adjusted Total Cost Php| ol




Project: : IMPROVEMENT OF TABOC GYM Eroteels; SIMEROVENENT.OR TAR0C OYM
Location: : Opol, Misamis Oriental Locftlonz : Opol, Misamis Oriental
Item: 104(2)a tem: 103(3)
from Structure Description: ~ Gravel Fil
Quantity: 14.82 Quantity: 1.68
Unit: cum Unit: cu.m
et No. of No. of A i No. of No. of
A Designation of Personnel sains Saie Rate Amount Designation of Personnel ocscn Cain Rate Amount
Construction Foreman 1 1.00 ) )
Common Laborer 2 1.00 Construction Foreman 1 1.00 5}
Common Laborer 2 1.00
Sub-Total (Labor) Php Y
= B No. of No. of Hourly
B. Name / Capacity (Equipment) Units Pt Rl Amount Sub-Total (Labor) i e Honﬂyphp 1.0
B. i i . X
Name / Capacity (Equipment) Units e Rate Amount
Plate Compactor 1 1.00 B
Backhoe 1 1.00 Minor T
Minor Tools inor Tools 1
Sub-Total ( Equipment) Php 2 Sub-Total { Equipment) Php|
c. Name / Specification (Materials) Unit Quantity g::l Amount c. Name / Specification (Materials) Unit Quantity (l:j:;: Amount
Gravel cum 168
Sub-Total ( Materials) Ph Sub-Total ( Materials) Php
" D. [Direct Cost (A+B+C) Php
D. [Direct Cost (A+B+C) Php = :
| E. |Overnead Conti ies and Mi (Ocm) 15% of D. E. |Overhead,C and (Ocm) 15% of D.
F. [Contractor's Profit 10% of D. ] F. |Contractor's Profit 10% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F)) G. |Value Added Tax (VAT) 5% of (D+E+F)
H. [Total Cost (D+E+F+G) Ph i | H. [Total Cost (D+E+F+G) Php
1. [Unit Cost Php [ I._[Unit Cost Php
J._[Adjusted Total Cost Php| & J. |Adjusted Total Cost (Quantity) Php)
Project : : IMPROVEMENT OF TABOC GYM Project: :IMPROVEMENT OF TABOC GYM
Location:  : Opol, Misamis Oriental Location: : Opol, Misamis Oriental
Item: 404(1)a Item: 405(1)a3
Description:  Reinforcing Steel Description:  Structural Concrete
Quantity: 7930.29 Quantity: 724
Output : 129.00 Output : 0.98
Unit: kgs Unit: cum 2
A, Designation of Personnel oot No. of Rate A it 4 No. of No. of
: Person Days moun A, Designation of Personnel : Rate Amount
Person Days
Construction Foreman 1 8.00 !
Skilled Laborer 800 ! Construction Foreman 1 400 ]
Cornmon Laborer 12 800 =2 % Skiled Laborer | 4 400
(Common Laborer ] 400
Sub-Total (Labor) Ph
B. Name / Capacity (Equipment) 'I‘J:ig :2;1: H;:t:y Amount Sub-Total Labor o Y = Php .
B. Name  Capaclty (Equipment : . sl
pacity (Equipment) Units Hours Rafe Amount
One Bagger Mixer 2 38.00 fuklu A0}
Bar Cutter 1 62.00 N Concrete Vibrator 1 38.00
Bar Bender 1 62.00 Minor Tools
Minor Tools
1
Sub-Total { Php| = 3 Sub-Total ( - pho| £
(o Name / Specification (Materials) Unit Quantity g:; Amount c Name  Specification (aterials) Unit Quantity Cost Amount
Reinforcing Steel Bars kas 7.930.29 | Portiand Cement bags 384.00 —
 Tie Wire Kkgs 166.54 Sand cum 17.00
Gravel cum 35.00
: Sub-Total ( Materials) Php)
|
D. [Dirsct Cost (A+B+C) SN :sz 1[5 BieetCost (A+B+C) Php)
. |Direc + Hnaench i Oem) 15% of D.
E. |Overhead,Conti ies and Mi (Ocm) 15% of D. 1 E. [Overhead,Contingencies and (Ocm)
1 F. |Contractor's Profit 10% of D.| |
F. |Contractor's Profit 0% ofb. = Tx (VAT] 6o [DE+F)] |
G. |Value Added Tax (VAT) 5% of (D+E+F) G. |Value Added Tax (VAT)
H. |Total Cost (D+E+F+G) __Php| H. [Total Cost (D+E+F+G) Php)
7. |Unit Cost Php 1. [unit Cost Php)
J. |Adjusted Total Cost Php| J. |Adjusted Total Cost Php|
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Project : - IMPROVEMENT OF TABOC GYM Project : : IMPROVEMENT OF TABOC GYM
Location: : Opol, Misamis Oriental Location: : Opol, Misamis Oriental
item: 414(1) Item: 1047
Description: Formworks and Falseworks Description:  Structural Steel Works
Quantity: 334.14 Quantity: 6,896.82
Output ; 5.50 Output : 79.00
Unit: sqm Unit: kg
S No. of No. of s No. of No. of
A Designation of P | 0. 0f
ignation of Personnel Pesii Days Rate Amount A Designation of Personnel Peison Days Rate Amount
COpstrucnon Foreman 1 8.00 v 0 Construction Foreman 1 11.00 il
Skilled Laborer 8.00 Skilled Laborer 6 11.00
(Common Laborer 12 8.00 ' 0 Common Laborer 10 11.00
SubTotal Labior AT Hau"yp" o 0 Sub-Total (Labor) Pl & 00
B Name  Capacity (Equipment) Units Hours Rate Amount B. Name / Capacity (Equipment) o;of No. of Hourly Amount
Units Hours Rate
i
inor Tools 0 Minor Tools Vo0l
Sub-Total ( Equipment Phj )
emett TS : Sub-Total Pp| __* %
C. Name / Specification (Materials) Unit Quantity Amount Unit
Cost c. Name / Specification (Materials) Unit Quantity o Amount
Coco Lumber bdft 2,338.00 \
Plywood Ordinary, 112" x 4 x8' e 57.00 ‘ Structural Steel Works kgs 6,896.82
CWN, Assorted kg 23.00 Consumables lot 1.00
Sub-Total ( Materials) Php 1 Sub-Total { Materials) Php|
D. [Direct Cost (A+B+C) Php| D. |Direct Cost (A+B+C) Php
E. |Overhead.C ies and Mi (Ocm) 15% of D. E. |Overhead,Contingencies and Mi (Ocm) 15% of D.
F. |Contractor's Profit 10% of D. F. |Contractors Profit 10% of D.
G. [Value Added Tax (VAT) 5% of (D+E+F) G. |Value Added Tax (VAT) 5% of (D+E+F)
H. [Total Cost (D+E+F+G) Php H. |Total Cost (D+E+F+G) Ph
I [Unit Cost Php |._[Unit Cost Php ——
J. |Adjusted Total Cost Php J. |Adjusted Total Cost Php|
Project : : IMPROVEMENT OF TABOC GYM
Location: : Opol, Misamis Oriental Project : : IMPROVEMENT OF TABOC GYM
Ttem: 1014(1)a2 Location: : Opol, Misamis Oriental
Description: ~ Roofing Works fhom: 1046
Quantity: 156,41 Description:  100mm thk CHB
i tity: X
ouput: 1500 Quantity: 156,11 g:;'nfy i
Unit: sqm Output: 15.00 Unit: s
Unit: 5q.m
o, No. of No. of
A Designation of Personnel : Rate Amount & No. of No. of
Person Days Designation of Personnel e Daye Rate Amount
Construction Foreman 1 2,00 Construction Foreman 1 3.00
Skilled Laborer 3 2.00 Skilled Laborer 2 3.00
Common Laborer 2 200 ) Common Laborer 3 300
Sub-Total (Labor) Php 0 Sub-Total (Labor) 58 Pro Foath
. i . Of No. of Hourly
. B. Name / C: E
B. Name / Capacity (Equipment) No.of N of Houry Amount ] Canachy Equipment) Units Hours Rate ot
Units Hours Rate
Minor Tools
Minor Tools o Q0
7 Sub-Total { Equipment) Php|
Sub-Total ( Equipment) ™ Pip) 0 ¢ c. Name | Specification (Materials) Unit Quantity g:": Amount
C. Name / Specification (Materials) Unit Quantity c:m Amount
Portland Cement bags 32,00
Pre painted Rib Type 0.4mm thk sqm 156.11 — Sand L2, a0
3 CHB 4" pes 445.00
Fascia Board Im 38.30 .
Consumabl ot 1.00 fol) » Reinforoig Steet Bars a8 20
onsumabnies ol 2 . Tie Wire kgs 5.00
Sub-Total ( Materials) Php ]
D. [Direct Cost (A+B+C) Php) Sub-Total ( Materials) Php
E. |Overhead,C: and Mi {Qcm) 15% of D. | D. |Direct Cost (A+B+C) Php)
F. |Contractor's Profit 10% of D. E. |Overhead,C ies and Mi (Ocm) 15: 0; g.
: 10% of D.
y “Added Tax (VA 5% of (D+E+F) F. [Contractor's Profit
G oo Addo Tak (VAT o G_|Value Added Tax (VAT) 5% of (DVE+F)
H. |Total Cost (D+E+F+G) P
Tunit Cost Php | H. [Total Cost (D+E+F+G) Ph
o b L 15 1._[Unit Cost Php
J. [Adjustod Tota Cost ). [Adjusted Total Cost (-Quantity) Php)
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Project : : IMPROVEMENT OF TABOC GYM
Project : + IMPROVEMENT OF TABOC GYM

A Dl Location: : Opol, Misamis Oriental
Location: : Opol, Misamis Oriental ltom: 1032(1)a
ttom: 1021 T )
Description:  Cement Piaster Dsscnptron‘ Painting Works (Metal)
Quantit: 5222 Quanilty: 33551
Output: 230 Out.pul: 276
Unit: sqm Unit: sqm
A Designation of Personnel No.of | No.of Rats Anount A Designation of Personnel Noiof No.of Rate Amount
Person Daj Person Days
|Construction Foreman 1 5.00 s
SKilled Laborer l 3 500 .Q Construction Foreman 1 15.00 =)
(Common Laborer 3 500 Skilled Laborer 4 15.00
Common Laborer 4 15.00
Sub-Total (Labor Php Lt 0d
L % No. of No. of Hourly
B. Name / C:
ame | Copaot Ecuibment) Units Hours Rato Amtotint Sub-Total (Labor) Php|
) No. of No. of Hourly
B. Name / Capacity (Equipment) Units Honta P Amount
(Minor Tools
Sub-Total (Equipmont Py - Minor Took
C Name / Spocification (Materials) Unit Quantity g:": Amount
Sub-Total ( Equij Php wf v
Porand Cerent bage 170 C. Name / Spacification (Materials) Unit Quantity ni Amount
Sand wm 200 " Cost
Primer, Zinc Chromate gal 13.00 75000
Gloss Acrylic Paint gal 34.00 850.00
Sub-Total { Materials) Php )
Sub-Total ( Materials) P% D. |Direct Cost (AB+C) Php I W
D. [Dirct Cost (A+B+C) i Phy E_ |Overhead Contingencies and Mi (Ocm) 15% of D. :
E {Ouethead Con L (Ocn) lmg F. {Contractor's Profit 10%of D. 1
F. |Contragtor's Proft J - 5% of (D+E+F) s
G_[Vale Added Tax (VAT) % o (DVE+F) Cis[Value Added Tex (VAT) Py ¢
. Total Cost (DVE+F+G) Php) H. To?alCosl(D':EoFoG) o —
1. JUnit Cost  HiQuantity) Php I Unit Gost A 4 V)
J. |Adjusted Total Cost (I*Quantity) Php| J. |Adjusted Total Cost P

Project 1 IMPROVEMENT OF TABOC GYM
Project : - IMPROVEMENT OF TABOC GYM

Locai  + Opol, Misamis Oriental
ki Ope Locafion  : : Opol, Misamis Oriental

DETAILED QUANTITY CALCULATIONS DETAILED QUANTITY CALCULATIONS

Ifem Number: ]03(] )0 Item Number: 104(2)a
tem Descrption: | Structure Excavation ttem Description: | Embankment from Structure Excavation
4 : Unit: cu.m
A cu.m Description Qly [ Length | width Depth Volume
Description Gy | Length | Width Depth | Volume 7 | | hmek | GF
H | GF | Structure: o - ) ] )
Fl 400 140 140 040 0.10 54| L Fl | 400 140| 140; 030 0.10 314
P) ‘ 50! ? 8ol L P2 ] 4000 150 150, 040, 00| 450
‘ 400 150 150‘ 190 010 G T e
1 c2 400 035 035 1501 = 0
e " TOTAL VOLUME STRUCTURE 87|
} | e TOTAI.VVOLUMEEXCAVf\PPN; . 7 I ﬂ
P ’ ‘ Uy [ I
t— \
T
‘ . e
- - e o e
o I | P
- I S { B
—— ‘ — 1 T — o - iﬁ ) i
e e e et e s e
" N S N A | —
== — L o = B E o ’ | S I
TOTAL | 249 TOTAL EMBANKMENT [ 1482
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Project

: 1 IMPROVEMENT OF TABOC GYM

Location : : Opol, Misamis Oriental
DETAILED QUANTITY CALCULATIONS
Item Number: 1404(1)a
Item Descripfion:  |Relnforcing Steel
Unit: kgs
Description QY LEnGTH #of Bars 8L TOTAL PCS (6m) | _BARDIA
| Fl ) T | SR . 777{2:77777747‘ 12! 16}
AN T 400 1.55 12 3| % 16 16/
y 8 cl 4 190, 12 % Wialy I | SN
NN -~ IR G 58 2 ! 48 14|
LAT TIES FO! |
BEAM-HORIZONTAL
Project : : IMPROVEMENT OF TABOC GYM SHORT SPAN
| -
Location  : : Opol, Misamis Oriental LONG SPAN f—
BEAM-DIA
DETAILED QUANTITY CALCULATIONS
STIRRUPS FOR:
#REF! S0
ltem Number: 103(3) 5D il
Item Description: Gravel Fill 2
i cu.m BLEACHERS
Description Qty I Length ] Width | Depth Volume SX2LONG
| 1eSLONG I
s i | e f
i 400 140 140 010 078 il
F2 1.50 150 010 090 L-—— —
TG T T o STIRRUPS (.5X.4)
= STIRRUPS {.1X.5) 2,15 S = 1
T ] | SR }77 300 0.57*»7 - 26, 12 7| 10
|
=310 ] SUMMARY
: |
|
1,003.82
| == T . 3,912.48
s T S SRR G T S RS 23.1] 415.80
W/ 5% wastage 377.63
TOTAI' | ]'68 TOTAL 7,930.29 [KGS
Project : 1 IMPROVEMENT OF TABOC GYM
Project : 1 IMPROVEMENT OF TABOC GYM
Location : : Opol, Misamis Oriental
Location : : Opol, Misamis Oriental
DETAILED QUANTITY CALCULATIONS DETAILED GUANTITY CALCULATIONS
Item Number: %405(1)03 Item Number: 414(1)
lfem Descripfion: Structural Concrete Item Description: Formworks and Falseworks
Unit: cum Uit tqm ‘
T Description QIY _|LENGTH WIDTH H/ THICK AREA
Description QIY__|LENGTH WIDTH H/ THICK VOLUME Sacrpron T
e 1 al o] 4 14 o)== Juil)
140 140 030 | F2 4 15 04
1.50 1.50 040 el o 4 0. 035 04
40 03| 03] o0& (o 4 035 035 54 :
|4 035 70,35’ 540 2 BEAM-H ) 05 03| 5 0
500 030 0.50 A BEAM-H ! 1 05 03 15‘ 195
i 7 1 T e T G - | 4 0.6 0.28 595, 35.224
 BEAMH 1 5@ 0%, 0%, gos| |PEAMDIA - . >3
g S 9 0.8 0.60 400 —q — ==
e PEA O ‘* A0 i AR S e BLEACHERS o ‘ L . S
BUEACHERS + =0 = __ISTSTEP_FRONTV 1 5 os| } 25
= 7 1L O . IR ) RESTFRONTV 7 5 o4 | 14
— — N 50 %,1,,, 0.10 008  BACKV | 8 Y | 14
| 8 500 020! 050 400 BACKH ‘ 5 07 1 245
' 7 1500 050 010/ Csas| | - ! ,;*‘7” 0.5 075
. S — /| i | S
| 1500 015 010 023
S 1500 020 | 050 1200
| WALLFOOTING 40| 480! 0,30‘ ) 115
e L - I e
B SO N |
TOTAL | 37.24




Project +IMPROVEMENT OF TABOC GYM
Location  : : Opol, Misamis Orlental
DETAILED QUANTITY CALCULATIONS
Project . : IMPROVEMENT OF TABOC GYM
HemNumber: 1047
em Description: | Structural Steel Works
it m Location  : : Opol, Misamis Oriental
Description aly Number | length | TOTAL SPECS [ KG/M [ KGS.
TRUSSES. ! !
1ONG. W | 3w | em | a4 P @
TRIANGLE ) 80 0% | & | 1ZGRRESHO 408 %2
DWW | am | wm | ox | umw | lwemsa | as s« | DETAILED QUANTITY CALCULATIONS
— howger 4w 200 155 1240 7 GIPPE Sha) M| e
o 0 0 @ | oimpesh0 | 405 1944
[ 40 aoe 0% | 4w 1z GiPRESM) | 405 um
[oRT [ ] - D T BRI Item Number: 1014(1)a2
___LONG, 30 200 500 | M0 | GIPPESMO | s | 1R
VERT 300 2100 | 025 1875 1 1/2' GI PIPE Sh&0 408 &9 Py "
T ) WO | 035 | 200 | 1ZGPPESHM a5 8505 Item Descripfion: ROOﬁng Works
FASCIA FRAME [ 5, i = =) Unit: sq.m
LONG T am 200 500 00 | 2GIPPESMD 544 080
TV s | ww om e | wewewe | as | s Description Qly length |  wiom AREA
oA 300 1700 048] 2346 11/2'Gl P‘PE§h40 3 405 9501
TN T om0 am| e [ ol | s 14579 SHORT 100 6.70 6.10 4087
VERT 1 X 1610 11/2 GIPPESh40 405 6521 = e = 8 R o
Dl ;ﬁ g QZ;Z;; - :3: 02| )2 GIFPESND_| 3 8197 LONG 100 6700 1720 | 115.24
B PPE w | w0 am| 80 | GBIAPE B 2608 - . = i :
_WE | aw ] 1o 0% | 165 | OwSedbole | 784 [ - A in L s =
LT T T O T T T T T wa | - L L !
T 000 | 72 | 17200 2xéxl.Smm Copurins 261 X
$GROD | 3w | l e | @m0 7712@\399\3‘1 089 s o N [~
CROSS BRACNG ‘ ) 740 0 | mmce 08  wa | e = I calboy
T ) 1 1800 "'mob""”, UHSSS 89 T - ; | =
PR | | sw | 3w 1ew l AXGHSSS 836 W% | | |
TOTAL 656840 - |
5% wostage 32842
TOTALKGS 489682 TOTAL | 156.11
Project :: IMPROVEMENT OF TABOC GYM
; X . M R i
Poject ::IMPROVEMENT OF TABOC GYM locafion + Opol, Misamis Orlental
Location  : : Opol, Misamis Oriental

DETAILED QUANTITY CALCULATIONS

1046
100mm thk CHB

[tem Number:

[tem Descripfion:

DETAILED QUANTITY CALCULATIONS

Item Number;

Item Description;
Unit:

1021

Cement Plaster
sq.m

Description

Qly | length | Depth | Sides [ Areq

m an

A.m e

| w om

Unit: sg.m
Description Qly | Width ] Depth ] Area
o 400 48 04 7.8
| 400 480 972 | 2&m
_ e |
= i \
s } S ‘
o =2 | " o
1
A — | | ... s
- = - L
’ ‘ 1 |
- | i - + S
B L o . S E—
N N N i =
|
TOTAL XD

TOTAL
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Project : : IMPROVEMENT OF TABOC GYM
Location : : Opol, Misamis Oriental
DETAILED QUANTITY CALCULATIONS
Item Number: 1032(1)a
Item Description: | Painting Works (Metal)
Unit: sq.m
Description Qty Number Length TOTAL SPECS CIRC/PER AREA
TRUSSES
~ LonG. a0 300 670 | 8040 2" GI PIPE Sh40 0.16 12.63
TRIANGLE 400 4800 030 57.60 11/2" GI PIPE Sh40 02 6.88
DIAGONAL 400 3200 035 44.80 11/2" GI PIPE $h40 0.12 535
% 400 200 1240 | 2'GIPIPESh4D T e 195
______ 400 400 480 1 1/2" GI PIPE Sh40 0.12 0.57
400 300 600 1 1/2' GI PIPE Sh40 0.12 072
GIRT
LONG. 300 200 500 30.00 2" GI PIPE Shd0. 0.16 4n
o MERT . e 300 21.00 025 1575 1 1/2' GI PIPE Sh40 0.12 188
DIA 300 2000 035 21.00 11/2" GI PIPE Sh40 0.12 2.51
FASCIA FRAME T #
LONG 300 200 500 30.00 2" GIPIPESh40 0.16 an
v 300 1800 | 035 18.90 1 1/2" GI PIPE Sh40 02 T
DIA 300 17.00 0.46 23.46 11/2" GI PIPE Sh40 0.12 280
B PIPE 400 100 200 800 6'BIPPE 047 377 .|
PLATE 400 1.00 105 | 10MM Steel Plate 100 105
610 | 6100 | 2:x1.5mm C-purlins. 050 X
) 17.20 17200 | 2x6x).5mm C-purlins _ 050 86.00
SAG ROD 300 1.00 6.70 12000 12mmSagrod 004  ors
| CROSS BRACING 600 100 | 740 | 4440 12mmCB 004 NN
LOUVER 100 200 | 1800 | 39600 2XexaSSS o4 ... 1840 |
— . 100 500 320 | 1600 2X6xAxHSSS 0.40 Y
IR e Y B OGN N O ' oot
TOTAL | 335.51
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Section VII. Drawings
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GOMPUTED. ANY THE
WRITTEN DIMENSIONS
SHOULD BE RAISED TO THE ATTENTION OF THE
ENGINEER PRIOR

-CUTION OF THE WORK.

CONJUI
SPECIFICATIONS & OTHER PROJECT
DOCUMENTS

EARTHWORKS:
1. UNLESS NOTED OTHERWISE ALL FILL
SH

4.ALL BE KEPT MOIST FORA
MINIMUNM OF SEVEN (7)

DAYS IMMEDIATELY AFTER POURING BY USING
WET BURLAP, FOG

SPRAYING OR OTHER APPROVED METHOD.

5. TESTING OF CONGRETE SHALL CONSIST OF
COMPRESSIVE TESTS OF

MOLDED CONCRETE CYLINDERS FOR
STRENGTH AND SLUMP TESTS FOR
CONSISTENCY.

REINFORCING STEEL:
1. STEEL REINFORCEMENT SHALL BE GRADE 40
N

NA
FROM COMMONLY EXCAVATED MATERIAL WHICH
ARE FREE FROM

ASTM As15.
2. UNLESS APPROVED BY THE ENGINEER,
BARS

AND HAZARDOUS MATERIALS AND WELDING OF REINFORCING
GENERAL DEBRIS,FILL ‘SHALL NOT BE PERMITTED.
MATERIALS SHALL BE INERT WELL GRADED AND 3. REINFORCING STEEL BARS MUST BE FREE
GRANULAR MATERIAL WITH Fi i LOOSE
AMAXIMUM SIZE NOT EXCEEDING 75mm. RUST, LOOSE MILL SACK OR OTHER HARMFUL
MATTER
FOUNDATION: BEFORE POURING CONCRETE.
4 ICE SHALL COMPLY
N ABSENCE OF SO ; v rri bl
AND IN ACCOR 5. THE MINIMUM CLEAR GOVER FOR
WITH SECTION 204.2 OF NSCP 2015, THE RET,:FEORCBM,‘.JE%S e
Al

USED FOR FOUNDATION IS 153 kPa.
2. UNIT WEIGHT OF SOIL CONSIDERED IS 18
KNm3.

3 THE CONTRACTOR SHALL NOTIFY THE

ENGINEER AFTER FOOTING

[EXCAVATION HAVE BEEN COMPLETED TO

'CONFIRM THE DESIGN SOIL

BEARING CAPACITY.

CONCRETE:

1. THE CONCRETE DESIGN AND CONSTRUCTION
E WITH THE

AS
FOLLOWS, UNLESS OTHERWISE SHOWN ON
THE DRAVINGS:

e
== »
amvors m
= =
T
B
ey B
ey

ACCORDANC!
INSTITUTE (ACI 318M-14)
AND THE NATIONAL STRUCTURAL CODE OF THE
PHILIPPINES (NSCP.
SCHEDULE OF STRUCT'L. CONCRETE
AT 28 DAYS COMPRESSIVE STRENGTH

STRUCTURAL tLENTS

250024111724 1%)

(102420

2 AGGREGATES SHALL BE CHEMICALLY INERT,

STRONG,

DURABLE, AND OF LIMITED POROSITY AND FREE
FROM ADHERING

COATINGS AND ORGANIC OR OTHER IMPURITIES
THAT MAY CAUSE

CCORROSION OF THE REINFORCEMENT OR MAY
IMPAIR THE
DURABILITY OF THE CONCRETE.

o] = N
7. STIRRUP & TIE HOOKS:
e wasats e ] o

.|

6550

C1-Existing

Fac2

B : 81 A 81
=3 2 2
5000 5000 5000
c1-Existng
ot it
GE]
g r
{1 LT
Fc2 Fac2
FOUINDATION

EEL

FASCIA FRAME

soTTouven

| TRUSS DETAILS

30

CROSS SECTION
AT

CROSS SECTI
A2



@
[5) 2 § ™ B " i
® - 4 3 ‘
[} / | 4 i
@ / 1 S o t
@ @’ GiRT ‘& Gi @ GRT B
; ‘ .
| il = |
— = T FascaFRAaME ‘ . -
! 17200
F
RONT ROOF FRAMING

LOUVER

18000

REAR

31



Section VIII. Bill of Quantities

Republic of the Philippines
Province of Misamis Oriental
MUNICIPALITY OF OPOL

CONTRACT NAME: Improvement of Multi-Purpose Building (Improvement of Taboc Gym) in Taboc, Opol, Misamis Oriental
Location of the Contract: Zone 4, Taboc, Opol, Misamis Oriental
Project Duration: 60 calendar days
Approved Budget for the Contract: Php 2,499,770.05

BILL OF QUANTITIES
QTY UNIT ITEM NO. ITEM DESCRIPTION UNIT COST AMOUNT
I - GENERAL REQUIREMENTS
1.00 lot B.5 Project Billboard
1.00 lot B.7 Construction Safety & Health
1.00 lot B.9 Mobilization/Demobilization
I - EARTHWORKS
23.49 cu.m. 103(1)a | Structure Excavation
14.82 cu.m. 104(2)a | Embankment from Structure Excavation
1.68 cu.m. 103(3) Gravel Fill
IIT - REINFORCED CONCRETE
7,930.29 kgs 404(1)a | Reinforcing Steel
37.24 cu.m. 405(1)a3 | Structural Concrete
334.14 sq.m 414(1) Formworks and Falseworks
IV - STEEL WORKS
6,896.82 kgs 1047 Structural Steel Works
156.11 sq.m 1014(1)a2 | Roofing Works
V - FINISHING WORKS
33.79 sq.m 1046 10mm thick, CHB
52.22 sq.m 1021 Cement, Plaster
335.51 sq.m 1032(1)a | Painting Works (Metal)
TOTAL AMOUNT (IN WORDS)
Submitted by:
Name of
Signature over Printed Name of Bidder/Representative Company/Firm
Position Date
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Section IX. Checklist of Technical and Financial
Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a) Special Power of Attorney (SPA), if the prospective bidder is represented by a
duly authorized representative;
and

(b) Valid and updated PhilGEPS Registration Certificate (Platinum Membership)
(all pages including Annex A) in accordance with Section 8.5.2 of the Revised
IRR as amended by GPPB Resolution No. 15-2021;
and

Technical Documents

(c) Statement of the bidder of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid. And shall be
supported by documents such as Notice of Award and/or Contract Agreement
and/or Notice to Proceed issued for the contract;
and

(d) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided for in Section
23.4.2.4. And shall be supported by the Notice of Award and/or Notice to
Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner
other than the Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of contracts
with the private sector, an equivalent document shall be submitted;
and

(e) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid;
and

(f) Original copy of Bid Security, which shall be in the form of a notarized Bid

Securing Declaration, or any of the following forms and amounts:

i.  The amount of not less than 2% of ABC, if Bid Security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit; or

it.  The amount of not less than 5% of ABC, if Bid Security is in Surety Bond
(submit also a certification issued by the Insurance Commission
Receipt(s) or Sales Invoice);

and

(g) Project Requirements, which shall include the following:

1. Organizational chart for the contract to be bid,
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it.  List of contractor’s key personnel (e.g. Project Engineers, Materials
Engineers, and Foremen), to be assigned to the contract to be bid, with
their complete qualification and experience data;

iii.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be;

and

(h) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.
and

(1)  Certificate of Actual Site Inspection issued by the Opol Municipal Engineering
Office (MEO);
and

Financial Documents

() The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) in accordance with Section 23.4.2.6 of the 2016 Revised IRR of RA
9184;
and

Class “B” Documents
(k) If applicable, duly signed joint venture agreement (JVA) in accordance with

RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

M

Original of duly signed and accomplished Financial Bid Form,;
and

Other documentary requirements under RA No. 9184

(m) Original of duly signed Bid Prices in the Bill of Quantities (to be presented

together with the bidding documents);
and

(n)

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid;

and

(0)

Cash Flow by Quarter or payment schedule.
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