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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)



PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

\k\o‘ Republic of the Philippines
P‘\'?: Province of Misamis Oriental
' M MUNICIPALITY OF OPOL

INVITATION TO BID FOR IMPROVEMENT OF EMERGENCY
OPERATION CENTER AT POBLACION, OPOL, MIS. OR.

1. The Local Government Unit (LGU) of Opol, Misamis Oriental, through the Budget
of the LGU-Opol (70% of 5% Calamity Fund 2025 — Improvement of Emergency
Operation Center) intends to apply the sum of One Million Four Hundred Thirty-
Five Thousand Nine Hundred Twenty-Eight Pesos and 22/100 (Php 1,435,928.22)
being the Approved Budget for the Contract (ABC) to payments under the contract for
Improvement of Emergency Operation Center at Poblacion, Opol, Mis. Or. /
OPOL 2025-020. Bids received in excess of the ABC shall be automatically rejected
at bid opening.

2. The LGU of Opol now invites bids for the above Procurement Project. Completion of
the Works is required within seventy-seven (77) calendar days upon receipt of the
Notice to Proceed (NTP). Bidders should have completed a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from LGU of Opol and inspect the
Bidding Documents at the address given below during office hours from 8:00 AM to
5:00 PM on working days.

5. A complete set of Bidding Documents may be acquired by interested bidders on
September 24, 2025 to October 20, 2025 from given address and website and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Five Thousand Pesos (Php
5,000.00) and a Special Permit fee in the amount of One Thousand Pesos (Php
1,000.00) pursuant to the Revised Revenue Code of Opol, Misamis Oriental 2016.
The Procuring Entity shall allow the bidder to present its proof of payment for the fees
in person.

6. The LGU of Opol will hold a Pre-Bid Conference on October 6, 2025 at 2:00 PM at
the Bids and Awards Committee (BAC) Office located at the 2" Floor of Old
Municipal Building, which shall be open to prospective bidders.



7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before October 20, 2025 at 12:00 noon. Late
bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on October 20, 2025 at 2:00 PM at the given address below. Bids
will be opened in the presence of the bidders’ representatives who choose to attend the
activity.

10. The LGU of Opol reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations
(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or
bidders.

11. For further information, please refer to:

EDGAR C. OLACO, REA, REB, MPA

Bids and Awards Committee (BAC) Office
Zone 3, Poblacion, Opol, Misamis Oriental 9016
Iguopolbac.misor@gmail.com

0936-122-7460

https://opolmisor.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents:
https://opolmisor.gov.ph/announcements/bids-and-awards/

September 24, 2025

(Sgd.) EDGAR C. OLACO, REA, REB, MPA

BAC Chairperson



Section Il. Instructions to Bidders

Scope of Bid

The Procuring Entity, LGU of Opol invites Bids for the Improvement of Emergency
Operation Center at Poblacion, Opol, Mis. Or. with Project Identification Number
OPOL 2025-020.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2025 in the
amount of One Million Four Hundred Thirty-Five Thousand Nine Hundred
Twenty-Eight Pesos and 22/100 (Php 1,435,928.22).

2.2.  The source of funding is:

LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract.

They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive,
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.
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Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
The Procuring Entity has prescribed that:

Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the Procuring
Entity, either at its given address or through electronic mail indicated in the IB, at least
ten (10) calendar days before the deadline set for the submission and receipt of Bids.



10.

11.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

In case of joint ventures, a valid special PCAB License, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.
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12.

13.

14.

15.

16.

17.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until one hundred twenty (120)
calendar days from the date of the opening of bids. Any bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid. The
Procuring Entity requests two (2) additional hard copies of the Bid, labeled as Copy 1
and Copy 2, in accordance with the instruction in the BDS. However, failure of the
Bidders to comply with the said request shall not be a ground for disqualification.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
as indicated in paragraph 7 of the IB.

11



18.

19.

20.

21.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by I'TB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

12



Section Ill. Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Earthworks, plain, and reinforced concrete. Finishing and other civil
works, aluminum framed glass window, doord, tiled floor, electrical,
sanitary/ plumbing works, painting
7.1 Subcontracting in not allowed.
10.3 Another Contractor license or permit as may be required.
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Construction Foreman
Skilled Worker
Unskilled Worker
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Single-Bagger Mixer 1
Bar Cutter 1
Bar Bender 1
Welding Machine 1
Cutting Outfit 1
Concrete Vibrator
Shover
1 Bagger Concrete Mixer
Minor Tools
12 Alternative Bids shall not be accepted.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
a.  The amount of not less than Php 28,718.5644 (two percent of ABC), if
bid security is in cash, cashier’s/manager’s check, bank draft/guarantee
or irrevocable letter of credit;

b.  The amount of not less than Php 71,796.411 (five percent of ABC), if
bid security is in Surety Bond. (submit also a certification issued by the
Insurance Commission Receipt(s) or Sales Invoice).

13




16

Bidder must arrange each bid documents into sections with tabs properly labeled
separating each document according to the provided checklist.

Bidders shall enclose their original eligibility and technical documents in one
sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the
original of their financial component in another sealed envelope marked
“ORIGINAL - FINANCIAL COMPONENT?”, sealing them all in an outer
envelope marked “ORIGINAL BID”.

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. -~ FINANCIAL COMPONENT” and the
outer envelope as “COPY NO.  ”, respectively. These envelopes containing
the original and the two (2) copies shall then be enclosed in one single envelope.
The original and the number of copies of the Bid shall be typed or written in ink

and shall be signed by the Bidder or its duly authorized representative/s.

All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;
(c) be addressed to the Procuring Entity’s BAC, as follows:
MR. EDGAR C. OLACO, REA, REB, MPA
BAC Chairman, LGU Opol
Bid and Awards Committee Office,
Opol Municipal Hall
Poblacion, Opol, Misamis Oriental
(d) bear the specific identification of this bidding process; and
(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids.

Unsealed or unmarked bid envelopes shall be rejected. However, bid envelopes
that are not properly sealed and marked, as required in the Bidding Documents,
shall be accepted, provided that the bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. The BAC shall
assume no responsibility for the misplacement of the contents of the improperly
sealed or marked bid, or for its premature opening.

19.2

Partial bids are not allowed.

20

Licenses and permits relevant to the Project and the corresponding law requiring
it, e.g. Environmental Compliance Certificate, Certification that the project site
is not within a geohazard zone, etc.

During Post-Qualification, bidders are to present original copies of the

following:

(a) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
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(b) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

(¢) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved
by the Bureau of Internal Revenue (BIR);

(d) Philippine Contractors Accreditation Board (PCAB) License; and

(e) Prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission.

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1IV. General Conditions of Contract

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key Personnel

indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate

of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
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10.

11.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.
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14.

15.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

GCC Clause

2

No further instructions.

3.1

The Procuring Entity shall give full possession of all of the Site to the
Contractor upon the Contractor’s receipt of the Notice to Proceed (NTP).

No further instructions.

7.2

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures. Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: Five (5) years.

In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

No further instructions.

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fourteen (14) calendar days of delivery
of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is 10% of the total contract cost.

13

The amount of the advance payment shall not exceed 15% of the total
contract price and schedule of payment.

14

No further instructions.

15.1

The date by which operating and maintenance manuals are required is
within fifteen (15) days from completion date.
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The date by which “as built” drawings are required is within fifteen (15)
days from completion date.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is 2% of
the total contract price.
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Name of Project
Location

INiPI
* Opol

, Misamis Orienfal

Section VI. Specifications

ENT OF EMERGENCY OPERATION CENTER

DETAILED UNIT PRICE ANALYSIS (DUPA)

ftem Ne. / Descripiion

Name of Projec!

Location

: Opol, Misamis Oriental

ImPROVEMENT OF EMERGENCY OPERATION CENTER

DETAILED UNIT PRICE ANALYSIS (I \)

BS5  Project Billboard/Signboard
Guantity / Unit 1.00 ‘each Item Ne. / Dascription B.7(4)  Occupational Safety and Health Program
Output per Hour 025 Quantity / Unit 100 Ls.
Qutput per Hour
Designation No. of Person | No. of Hours | Hourly Rate Amount
A [LaBOR Designation No. of Person | No.of Hours | Hourly Rate Amount
Consiruciion Forerman 1.00 400 A [LasoR
Silled Worker 0 Construction Foremon 100
Unskilled Worker 200 400 otk ol Worker
Unskilled Worker 200 000 ol
Sub - Total for A it
Name and Copacity No.otUnils | No.otHrs | Hourly Rate Amount Si-Total farh
5. [EQuUIPMENT Name and Capacity No.otUnils | No.ofis | Houry Rate Amount
Minor Tools (10% of Labor Cost | s |EGHREMGN.
Mincr Tools (10% of Labber Cost ) [
Sub - Tolal for B )
NG Spectican Ot Cot e Sub - Total for B 0.00
ime and cification Unit Quar ol MoK
= Name and Specilication Unit Quantity Unit Cost Amount
C. |MATERIALS
c. [maremiaLs
8 x & Torpoulin saft 4400 -
oy 8 |Personoi protective Equipment
kdskd saft 3200
T Working Gloves {Maong Moteral pes 1420 —ad
1/4"% 4 x 8 Plywood sheel/s 300 - : i i
First Aice Kits { Compiele Medicine & Tools | sel 100
Cocolumber 2x 2 x 10ft pcs 2500 >
Consumaties fot 1.00
Sub - Total for C 4 Sub - Tolal for ©
D. _[ESTIMATED DIRECT COST [A+B+C) [l D. [ESTIMATED DIRECT COST (A+B+C]
E.  |Ditect Unit Cost 2 E._|Direct Unit Cost
F._[Overhead, Contingencies, & Miscellaneous (OCM ) 12% of D use: 12% F. _|Overhead, Contingencles, & Miscellaneous (OCM ) 12% of O use: 12%
G. _|Coniractor's Profit ( CP) 8% of D use: 8% G. |Confractor's Profif ( CP) 8% ol D use: 8%
H. _[Valve Added Tax ( VAT) 5% 0f (D+F+G) use: 5% H. | Value Added Tox (VAT) SRof (D+F+G) vse: 5%
L TOTAL ADJUSTED COST [D+F+G=+H] (3 TOTAL ADJUSTED COST [D+F+G+H)
1. |Adjusted Unit Cost 1 1. |Adjusted Unit Cost s
Name of Froject IMIROVEMENT OF EMERGENCY OPERATION CENTER
~———OVEMENT OF EMERGENCY OPERATION CENTER
Lacotion Opol, Misamis Oriental P -
Nario of Prject i NT OF EMERGENCY OPERATION CENTER
| — e N TOITRATIONCENTE
toceion

DETAILED UNIT PRICE ANALYSIS (DUPA)

Hlam o, { Desciption

9 Mobllzalion/Demobillzation

Opol, Misamis Orlental

DETAILED UNIT PRICE ANALYSIS (DUPA)

Quanty ¢ e 10 s X
Gl o Crs tem No. / Disedption 803(1) o Slructure Excavation (Common Soil)
it 173 cum
uiour per s on
Desgnaiion No.ofPerson | Novof Houns | _Houry Rate | Ameurt
.
A |mo Dt P T L
Corsiucton oreman "
sthactworeee 102 1650
it worker 200 1650
nsiea worcor 20 1600
Sub - Total for A
Nome and Capacify No.ofUnits | No.ofHis | Hourly Rafe Amount Sob - Totatfor A
8. [EQUIPMENT ‘Name and Copacity No. of Units. No. of Hrs. Hourly Rate. Amount
o, [caumE
“quipment Maobifzation (1% of Totel Direct 100 [Mincr Tacks |!0% of Labar Cost |
507177 |
Sub - Total for & 1 o7 I |
pect b Toaer 3
Nome and 5§ fication Unit Quantiy Unit Cost Amount
e Nome and Specificafion Unit Quanfity Unit Cost Amount
G MAREALY C. |MATERIALS
S - TeratTor € Sub - Tatalfor ©
©._[Esmmaeo oimect cost Tarsec o JESTWATED DIRECT CG5T el
3 T
E. [Direct Unit Cost £ {Olroct Urét Cod
e - e PR WP T [Oreess, Cantingencies L Wicebimess [oEk) 7% o5 o =] ]
F T BRAD F G._|Convactors Prom () T we 6% |
W, |Volue Added Tax { VAT) %ol (DrE-0) e %] 1 H Vﬂ;ue‘m:;::(o‘::‘) 2?; nC::G wo |
1. |TOTAL ADJUSTED COST ID+Fr&aH) L JROIRCARS . -
+Jrdusesunicon 5 Thauseamrcos i ]
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Nome of Praject

[ IMPROVEMENT OF EMERGENCY OPERATION CENTER

e o SRS

Project [ IMPROVEMENT OF EMERGENCY OPERATION CENTER Locatien : Opol, Misamis Orfenial
Location : Opol, Misamis Oriental
DETAILED UNIT PRICE ANALYSIS (DUPA)
BACK-U P COMPUTAT‘O N ilemn No. / Descriplicn © 900{1)c1 Shuclural Concrefe (Class A, 28 Days)
Quantity / Unit 123 cum
Outout per Hour 0.08
Item Number: 803 (1) a
Item D (c Soil) Designation No.of Person | No.of Hours | _Howly Rete | Amount
A, |LABOR
Description [ Length | width | Depth | aty Total Unit [ Corstnuction Foreman 100 1600
. Bl X = o ISkiled Worker 200 1600
Column / Foofing 120 [ 20 120 | 100 173 cum unsidied Worker 200 1600
o — 1
S Sub - Totai lor A 5 A
Nome ond Capacify No. of Unifs. No. of Hrs Hourly Rafe Amount
B [EQUIPMENT
| Miner “ool {10% of Laber Cost |
Single Bogger Mixer 1.0 1600
S i e [ — Sub - Tetal for 8 kd
P e - Name and Specification Unit Quontity Unit Cost Amount
] €. |MATERIALS
B i Focliond Coment bag 1309
; - - S R cum o0
e I B Cusaed Gravel, 344 cum 1.50 2
Sub - Total for C
o, [esnmateo orecr cost (Av8:C)
& [oweet U comt
F. |Overhead, Confingencies, & Miscellaneous (OCM ) 12% of O user 12%
G. |Coniractor's Profit (CP ) % o' D use: 8%
'i H.  |Valwe Added Tax ( VAT ) 5% (D+F+G) use: 5%
- e — | 1 [TOTAL ADJUSTED CosT (0-r+c+r)
3 justed Unlit Cost
[ToaL] 173 [ cum b
Nemeofpiciec: | IMPROVEMENT OF EMERGENCY OPERATION CE
Lacofion T ———

+ Opol, Misamis Oriental

e e e L LA ER oL
Project :| IMPROVEMENT OF EMERGENCY OPERATION CENTER
i 3 , Misamis Oriental
Location Opol, DETAILED UNIT PRICE ANALYSIS (DUPA)
BACK-UP COMP UTATION HemNe./Descriofin 1 902(1)a  Relnforcing Steel (Deformed), Grads 40
Quanrty / Uric 68.93 kgs
Oulpu! par Howe 43
ifem Number: 900 (1) ¢t Designaton oot Pemon | Mo o hours | viowy hote | Amound
c fe (Class A, 28 Days) & [on
ltem D Carsiuction Foreman 160 1600
~ [Skiled Worcer 200 lé0c
Desciiciion Length | Width | Thick i 20 1600
= Footing Sob - Totalfor A o
—_— Cm*mni o e Name and Capacity No. of Units. No. of Hrs Hourly Rale Amount
= _ Lintel 59"' Miror Tools | 10 of Iabor Cost |
1 Toilet Flooting Bar Cutter ) 150¢
e Counter Top ool s Bor Rondar 12 1600
SRS (SRS
Sub Tatorfor B
Nome and Specicalion Unil Quantity Unlt Cost Atvount
c. [MATERALS
Reinicrcing Scel [Dstomed, Giade 40 ke @
1o wie s 201
S0t - Tovo for © -
©._[ESTIMATED BikECT CosT sl W
€ [Direct Unii Cort
+._|Ovemead, Contmgencies, & Miscelianeous (OCM) 7% 15 o 28| %
G. _|Conkactor's Profit { CP) %ol D el 8%
H. |Vatue Added Tox (VAT ) S%of{D+FrG) we 5%
| |TOTAL ADJUSTED COST ID*F+G+H}
4. {Adsusied Unit Cost
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Name of Project IMPROVE" 7 OF EMERGENCY OPERATION CENTER =
Location + Opol, Misamis uriental

Project [IMPROVEMENT OF EMERGENCY OPERATION CENTER |
Location : Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

ftemNo. / Desefiotion = 903(2)  Formworks and Falseworks
Quoniy f Urit © 5656 sqm

BACK-UP COMPUTATION Qutput per our )

Designofion No. of Person | No. of Hours. Hourly Rale Amount
A, LABOR
Item Number: 902 (1) a Consiuction Foremon 100 2000
Item Description: Reinforcing Steel (Deformed), Grade 40 silled Werker 20 8000
Unskiled Worker 200 80.00
Description [ Barpio. [ tength | arv Unit Wt. Total Unit Sub - Tofal for A 2 -0
% - Sy Name and Capacity No. of Unlts No, of Hrs Hourly Rate Amount
[ I ! 5. [EQuPmEnT
12 mm dia Deformed Bars | | T it . Merof Took 110% & Lbor. Cost)
o & lonaite e T N a1z = | ke Gl Pipa (Renfcl) 100 Ls. a
x0.888 x 6 metrs 1
10mm dia Deformed Bars § i ] 3! A
10 length A | ; | N ]
No.=10x0.616x 6 mirs | 36.96 Kg 2ot b
- e + Name and Specification Unit Quantity Unif Cost Amount
1} =% ! €. |MATERIALS
ey = < =l J /4" Phenoic oo seet 500
wu — [Consumaoies (3% of Materio! Cost) ot 1.ce
o e, B SRS [ O Sub - Total for C
= 0. |ESTIMATED DIRECT COST [A+84+C|
ee . B - i E._[Direct Unit Cost
vy = T F. |Overhead, Conlingencies, & Miscollansous ( OCM ) 12% of D use:  |2%
- - e EE I [T 44 p———— G. |Contractor's Profil ( CP ) 8%ofD use: 8%
P - D] EPRORERICIVL. REesy 1 : — H.  |Value Added Tax ( VAT) SR (D+F+C) use: 5%
1. [TOTAL ADJUSTED COST [D+F+G+H} v
[ tota | 68.93 [ kes 2 |Adivsied Untt Cost DA
Project : | IMPROVEMENT OF EMERGENCY OPERATION CENTER |
Location : Opol, Misamis Oriental
BACK-UP COMPUTATION
Item Number: 903 (2) o ANTER
Item Description: F ks and Falseworks Noeme of Project : { IMPROVEMENT OF EMERGENCY OPERATION CE
Location : ol, Misamis
Length | width | Total [ unit
| Description_ | [ [ oy ANALYSIS (DUPA)
Column Footing | 480 | 020 1.00 096 sqm DETAILED UNIT PRICE «
) Column Footing | | 420 022 | 400 370 sq.m
e — e — - — — . Relni Steel Bar), 100mm thi.
Masonry 1730 | 300 | 100 5190 SAM | tlomno /Desciplon 1044 (2) ol CHB Non-load Bearing in. Reilorcing
| | | auantty sum . 414 sam
|
i Al 1 Outpu! per Hour £ fose
o= Amount
W, | ] Designation No. of Person | No. of Hours Hourty Rate \mout
= e e Ao = — —+ T A |LAROR 100 809
e X | . | Construction Foreman P 600
. (HE GRS SN) RS T 400 4800
{ |Unsdiled Worke:
e i =t | T S Sub - Tolalfor A
= e s R i S Hourly Rafe
" S [ SR i et [ e [ edik | Wadie ]
) ) " ] " {inorTocts {10 of Labor Gost
R ey — g =1 1Bogger Concre'e Mixer
[ — —— =p = s D ¥ i S 7l Concrele Vibrolor
ro—y S = c. [MATERIALS
1 T : | CHB Non-lcad Beaing {inc. Reinforcing Steel Bar). 100mm
. 1 i - .
O e R A I SIS Comment
e 25 - N i . 10mem Deformedt Round Bar
S— e t T N [ Consuables & Miscetaneous
| .
e e t = Sub - Tofal for ©
oot = [arBCl —
< ) [ 5. [smatepoitecr cost [
et ] [ orcumcon =5 [y
et e e Sl MY L - [+ [ovemead. Conngencies+ Micelanecus (OM) 122 2= wo %] |
By N (L i ] i 7 il <. [Gontostors Pt (G7) i e 5%
i ‘ | W, [Valoo Added Tax (VAT) [oereGatl |
) 1. [TOTAL ADJUSTED COST i . e )
d

[ totaL | 56.56 sam |
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o - Name of Fisject : IMPROVEMENT OF EMERGENCY OPERATION CENTER
Project - | IMPROVEMENT OF EMERGENCY OPERATION CENTER | Location : Opol, Misamis Oriental _

Location : Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

BACK'UP COMPUTATION ftem No, / Cescriplion ¢+ 1003 (2) b1 Wall, smm Fiber Cemenl Board on Melal Frame
Quanity / Uit i 15.57 sq.m.
- Cuiput per Houe : 0.49
Item Number: 1046 (2) al
Item Description: CHB Non-load Bearing (Inc. Reinforcing Steel Bar), 100mm thk. Designation No. of Person | No,of Hours | _ Houy Rate “Amount
A [tsor
|Constaucrion Foreman 100 3200 ’
Description [ [ Length | Height | Qty Total Unit Sttoc Worker 200 w00
Sy RN st ok ) Unskiliod Worker 200 000
Exterior Wall [ 1730 | 300 1 51.90 sg.m
[ Toilet Wall ; ’ 390 300 .70 sa.m Sub - Total for A e
TOTAL 43.60 sq.m Name ond Capacity No. of Unifs No. of Hrs. Hourly Rote Amount
‘ | i ] = 5 B [EQUIPMENT
Windoy ' 250 | 150 ‘ 500 875 | sam Minor Tools {10% of Laber Cost }
= it o SRR R | e A WAL e S Lo/ KO [ - LA
_ Main Door (D1) 210 | 160 | sam

1.00 3.36
| TOTAL B o ,J s 211 | sam
; ] T =

Sub - Tolai for B
Name and Specification [ Quaniity Unit Cost Amount

c. [marerias

14" x 4" x Coment Boord s 890 A

1.5mm 253" 10 Mol Studs lengtn 2800

(Corsumaies | Bt b1, 1), 35t Mot

Sub - Total lor ©

D._[ESTUMATED DIRECT COST TAsBiCl D
€. [Direcl Uni Cost
F._[Overhead, Confingencies, & Miscelianeovs ( OCM ) 12% of D wer_12%
G._|Controctors Profh (CP) %o D e 8%
H._|Value Added Tax (VAT} SRof(D+F+G) use: 5%
1._[ToTAL ADsuSTED COST [D-r+G+A] E
5 _{Adivsted Uni Cost i

Nomeoffrofect | IMPROVEMENT OF EMERGENCY OPERATION CENTER |

Location : Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

cect | INFROVEWENT OF EVERGENCY OPERATION GENTER___| _
i 3 Misamis Oriental Item No. / Descripfion : 1003(2)f Wail, Aluminum Metal Cladding
tocation  : Opol, Quantity 7 Unit ;2642 sqm.
e Outout per Hour ©o047
BACK-UP COMPUTATI
Designation No. of Person | No. of Hours Hourly Rale Amount
A, |LABOR
item Number: 1003(2)b1 Construction Foreman 1.00 4000
tem Descripfion: Wall, smm Fiber Cement Board on Metal Frame Skilod Worker 300 oo
Unskiled Worker 30 000
Sub - Total for A AN
Name and Capacity No. of Units No. of Hrs. Hourly Rale Amount
B [EQUIPMENT
Minor Tools (10% of Labor Cost |
~ Window | (Ground Floor )
T bpoor2
Sub - Total for B P
Name and Specification Unit Quantity Unit Cost Amount
C. |MATERIALS
10.5mm x 1.2 x 1.5 Me'al Ciadding shest 2000 -
1.5 mmx 2" x 3" x 10 Light Melal Framing iength 5000
|Consumables { Siind rivets, Drif B4, et |, 3% ot Material
Cost
$ub - Tolal for C E A 9
D. |ESTIMATED DIRECT COST [A+B+C]
E. |Direct Unit Cost
F. |Overhead, Confingencies, & Miscellaneous ( OCM ) 12% of D use: 12%
G. |Contractor's Profit { CP) 8% of D use: 8%
H. |Volue Added Tax ( VAT) 5%of (D+F+G) use: 5%
1. |[TOTAL ADJUSTED COST {D+F+G+H]
3. |Adiusted Unit Cost
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Project ;| IMPROVEMENT OF EMERGENCY OPERATION CENTER | : o
" Name of Project : | IMPROVEMENT OF EMERGENCY OPERATION CENTER g [____.-
Location b B
Opol, Misamis Oriental ——— . Opol, Misamis Orfental
BACK-UP COMPUTATION DETAILED UNIT PRICE ANALYSIS (DUPA)
e 1003 (2) t Iterm N‘o 7 I')evscrinﬁoﬂ 1027 (1)  Cement Plaster Finish
) i Quaniily / Uit 137.58  sqm
ftem Descriplion: Wall , Aluminum Metal Cladding Guipul per Hour 430
Description | | Len Height Total Unit Designation No. of Person | No.of Hours | Hourly Rate Amaunt
A, [LABOR
150 1.50 1.00 Construction Foreman 100 a2.00 t
B In(erior Wall 7.30 1.90 1.00 Skilled Worker 300 a200
B e e Unsiied Worker 200 260
Less Opening. i
Window 2 | 250 060 300 4.50 sa.m S dostion 8 {
] Name ond Copacity No.ofUnits | No.ofHm | HouryRale Amount
B.
i Minor Tools {10% of lober Cost |
W e s .
B S ——
e I E Sub - Total for 8 me vl
a = Name ond Specificalion Unif Quantity Unit Cost Amount
EEESSIas: PO C.  |MATERIALS
= + Coment bag 6200
S - £ = v Gty e Finec Send cum 500
et C: & los 1.00
i
,‘ i = | =l
S e A ] ] |
| S, - F— sub - Total for C
=od| } . D. _|ESTIMATED DIRECT COST [A+B+C]
e e i " g N E._|Direct Unit Cost
i T F. |Overmead, Contingencies, & Miscelioneous ( OCM } 12% of D use:  12%
— 7 G. |Contractor's Profit ( CP) 8% of D use: 8%
L H. |Valve Added Tax { VAT ) 5%of {(D+F+G| use: 5%
S T e Dy B i. [TOTAL ADJUSTED COST [D+F+GH+H]
[totaL [ 2662 [ sqm 3. JAdhed i con
Nome of Project | IMPROVEMENT OF EMERGENCY OPERATION CENTER
i ¢ o =] tocation Opol, Misamis Oriental
Project :| IMPROVEMENT OF EMEF GENCY OPERATION CENTER
Location  : Opol, Misamis Orlental
i DETAILED UNIT PRICE ANALYSIS (DUPA)
BACK-UP COMPUTATION aer o s 1041 (2)  Gypsum Board / Fiber Cement Board for Cellings
Quantity / Unit 8176  sam
Output per Hour 1.28
item Number: 1027 (1)
] . Hourly Rale
Item Description: Cement Plaster Finish Designation No. o Person
A, |LABOR
Descripfion ] | | chne Face | Total [ unit Construstion Forsmen 100
o X e B iy Skied Worker o)
CHB Non-load Bearing (Inc. [ i Ursiilied Worker 400 @
Reinforcing Steel Bor), 100mm ik, | || 6879 | 200 10708
S— Sub - Total for A - &R
Name and Capacily No. of Units No. of Hrs Hourly Rafe Amount
e 8. [EQUIPMENT
iinor Tools { 10% of Lagor Cost§
AA -
- s
N— Amount
Nome and Specilication
== . [MATERIALS =
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Finer Cement Soord, 9rom
Light Metol Framing, 1.5x 1"x 2 x 10

Consumales & Miscellangous

. [ESTIMATED DIRECT COST [AvE<C]
. |Direct Unit Cost -
T |Overnead, Confingencies, & Miscellaneous (OCM ) 12% ot D use: ]
5 use:
G. |Contractor's Profit (CP) 8% ol O L2
W. |Volue Added Tax (VAT} S%of [D+F+G) use:
I |TOTAL ADJUSTED COST [D+F+G+H] :
[Adjusied Unit Cost




: | IMPROVEMENT OF EMERGENCY OPERATION CENTER _

: [IMPROVEMENT OF EMERGENCY OPERATION CENTER

Nome of Project

Lecation + Opol, Misamis Oriental

sroject
_ocation - Opol, Misamis Oriental

BACK-UP COMPUTATION
Item Number: 1041 (2)

Item Description:

|Gypsum Board / Fiber Cement Board for Ceilings

DETAILED UNIT PRICE ANALYSIS (DUPA)

ftemNo,/ Descipfon  : 1010(2) b Doors (Wood Panel)

jon Quanfity f Unit 6.51 sqm
Outpul per Hour 041
Ground Floor__
- Designation No. of Person | No. ol Hours | Hourly Rate Amount
A [LABOR
Corstruction Foreman 1.c0 1600
|Sulled Worker 300 1600
Unsiilled Worker 3.00 1600
Sub - Total for A caw
Name and Capacity No. of Units No. of Hrs. Hourly Rate Amount
B.  [EQUIPMENT
Miner Toots | 10% of Labor Cost |
Sub - Total for 8
Name and Specification Unit Quantity Unit Cost Amount
C. |MATERIALS
Panel door , 1600 x 2100 unit 100 ]
Pane! docr, 800 x 2100 unif 120
Panel door, 700 x 2120 unit 1.00
Door Jamb, 2 x & - 1600 x 2100 set 1.00
Docr samio, 2 x 4 - 80 x 2100 sel 100
Deor Jambo, 7 x 4 - 700 x 2100 set 100
Door Knob, Lever Type, Heovy Duly sel 300
3 % 3 Hinges, Hoavy Duly pair 700
Sub - Total for C
D. |ESTMATED DIRECT COST [AtB=C)
E. |Direct Unit Cost
F. |Overhead, Confingencies, & Miscellaneous ( OCM ) 2% of D use: 12%
G. |Conlractor's Profit ( CP) 8% of O [
H. |Value Added Tax ( VAT) S%ofl (D+F+G) use: 5%
[ voraL | 81.76 [ sqm I [TOTAL ADJUSTED COST D+F+G=H]
L |Adiusted Unit Cost ~Zu )
Name of rofect - IMPROVEMENT OF EMERGENCY OPERATION CENTER |
Location : Opol, Misamis Oriental
Project :| IMPROVEMENT OF EV Y OPERATION CENTER DETAILED UNIT PRICE ANALYSIS (DU PA)
Location : Opol, Misamis Orienfal
Item No. { Description 1008(2)  Aluminum Framed Glass Window, 1/4" x2.5mx1.5m
Quantity / Unit 800  set
BACK-UP COMPUTATION Output per Hour
Designation .
e Nomber 1010(2)b % e o ofPeron | Novclfiows | HowyRde | Amewt
Item Description: Doors (Wood Panel) Construction Foreman
Skilled Worker
Description [ [tength [ width [ aty [  Totol | Unit | Unsec Worcer
DI { Main Enfrance: "{ R T T | o1o0 ] Sub - Total for A u.00
D2{Office} 210 080 100 i Name and Capacity No.ofUnlts | No.ofHrs | Hourly Role Amount
D3 ( Toilet) | 210 [ o0 | 100 147 sqm . :
S Minor Tools (10% of Labsor Cost } 000
Sub - Total for B 0.00
Nome and Specification Unit Quantity Unit Cost Amount
c.
Aluminum Fromed Glass window - 1/4" fhick x2.5mx 1.5 m
complete with accessories, including Instatiaion ot 800 —
(Consumables & Miscelianeaus, 1% of Material Cost
Sub - Total for C
D. |ESTIMATED DIRECT COST [A+B+C]
E. |Direct Unit Cost
F. i 5 (ocm) 12% of D use: 128
G. _|Contractor's Profit (CP) 8% of O use: 8%
H. |Value Added Tax ( VAT) %ol [D+F+G) use: 5%
I [TOTAL ADJUSTED COST (D+F+G+H)
J._ |Adiusted Unit Cost
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Name

Location

of Project

- [ IMPROVEMENT OF EMERGENCY OPERATION CENTER |

: Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

Name of Project

: | IMPROVEMENT OF EMERGENCY OPERATION CENTER

Location : Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

e No. / Descriofion 1008(2)  Alminum Framed Glass Window, 1/4” x2.5mx0.6m
Quaniity / Unit 3.00 set
Qutpy per Hour Hem No. / Desciption 1018(1)  Glozed Thes
Quanfity £ Unit 17381 sqm
Designation No. of Person | No.of Hours | _Hourly Rote Amount Output per Hour 181
A [Lasor
| Consiveton boreran R Designalion No. of Person | No.of Hours | Hourly Rale Amount
seiled Worker i B
Unskifled Worker Costuetin foraman 100 9600
siled worker 200 9600
Sub - Total for A an Unskiled Worker 200 9600
Name and Capacily No.ofUnits | No.oftHrs | Hourly Rete Amount
B [EQUIPMENT Sub - Tolal for A o
Minor Tools (10% of Labor Cost ) 000 Name and Capacify No. of Units No. of Hrs Hourly Rafe Amount
b, (EQUIPMENT
Sub - Tolal for B 0.00
Name and Specification unit Guanity Unit Cost Amount
c. |matemiALs Sub - Tolal for 8 000
Aluminum Framed Glass window - 1/4° fhick x2.5m x 0.6 m Name and Specification Unit Quanfity Unk Cost oo
complete with accessories. Including Instollaion = 2 — PR e
Consumables & Miscellaneous, 1% of Material Cost Ties. 0.40 X 0.40 sam 172381
Cement Lag 2500
wasned Sand | fined ) cum 20
TieAchesve bags 2500
Tile Grout packs 1000
Consumabies and Miscelianeaus, 2% of Materia! ot 100
Sub - Total for C e TS
D. [ESTIMATED DIRECT COST [A+B+C) D. |ESTIMATED DIRECT COST (A+5+C]
€ |Diect Unit Cost € |Direct Unit Cost
F. |Overhead, Confingencies, & Miscelianeous (OCM ) 12% of D e 1286 T, |Overnead, Confingencies, & Miscellaneous (OCM ) 7% ol D eor_12%
G. |Contractor's Profit (CP) 8% of D e 8% 6. Profit (CP) 8% 0iD e: 0%
H._|Velue Added Tax (VAT) S%of(D+F+G) e 5% H. |Value Added Tax (VAT) 5%l {D-F<G) e 5%
I [TOTAL ADJUSTED COST [D+r+GrH] T [roraL ADausTED COST [D+FeGrH] :4‘
|1 [Adiusted unit Cost i 1. |Adjusted Unit Cost
Project : {IMPROVEMENT OF Y OPERATION CENTER |
Location  : Opol, Misamis Oriental Name of roject :_IN - 0YEMENT OF EMERGENCY OPERATION CENTER _
Location - Opol, Misamis Oriental
BACK-UP COMPUTATION
DETAILED UNIT PRICE ANALYSIS (DUPA)
item Number: 1018 (1) ftem No. / Description 1032(1)a Palnting Works (Masonry/Concrete/Wood)
ttem Description: Glazed Tiles Quanfity / Unit 100 ot
Qutout per Hour 0.02
Description [ [tengin [ width | aty [ Total L]
B Designation No. of Person | No.of Hours | _Hourly Rate Amount
" GroundFoor 4 | e 7.30 __[_ 154.76 A [Lasor
" ToletFoor Consinuction Foremon 100 4800
skiled Worker 200 800
Unskilled Worker 200 48.00
Sub - Tofal for A el
Nome and Capacily No.of Unifs | No.ofths | Houdy Rafe Amount
5. [EQuiPMENT
Sub - Tofal for B 0.00
Name and Specification Unit Quantity Unif Cost Amount
C. |MATERIALS
Primer Paint gal 800
[Acrylc Latex Peint cal 1000
simcoat bag 18.00
Quick Dry Ename! gal 800
0t Woll Encmel gal 800
painl Thiner gal 300
Consumables and Miscellanaous, 5%0f Labor Cost ot 100
Sub - Total for C.
D. |ESTIMATED DIRECT COST [A+8+C1
£ |Direct Unit Cost
F. |Overhead, Confingencies, & Miscellaneous ( OCM ) 12% oD use;  12% L]
G. |Contractors Profit (CP) 8% of D ue: 8%
H._|Value Added Tox (VAT) SXof [D+F+G) el 5% | 1
1. |TOTAL ADIUSTED COST [D+F+G+H]
[TotaL [ 17381 [ sam g T T ;
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Name of Projec! . IMPROVEMENT OF EMERGENCY OPERATION CENTER -
Location : Opol, Misamis Oriental

DETAILED UNIT PRICE ANALYSIS (DUPA)

lem No. / Descripfion 1051(6)  Railing
Guanity / Unit 100 Ls
0.03

Qutput per Hout

| Construction Foreman
sxiled Warker
Unsiilled Worker

[EQUIPMENT
winor Tools [ 10% of Labor Cost |
Welding Machine

Cutting Outfit

G Rectanguior Tube, 2% 2" X 1.5mm
Smm

G Rectangulor Tube, 1% ¥
G Rectangular Tube, 2°x 3" x 1.5mm
Consumables & Miscellaneous, 5% of Matefial Cost

[ . [estmare piRecT cOS (A+8+C]

Ovetheod, Confingencies, & Miscelioneous ( OCM 12% of D uses IZ‘S
“ [§ )

aractor's Profit (CP % of D use: 8% —

Contractor's (cr) 8 :

#Vd e Added Tax ( VAT 5%0f (D+F+ G use: 5% _
“ u (vAT)

(TOTAL ADJUSTED COST D+F+G+H _
- [ 1 |

| 3. |Adiusted unit Cost

Nome of Project
Location

“IMPROVEMENT OF EMERGENCY OPERATION CENTER
+ Opol, Misamis Orlental

DETAILED UNIT PRICE ANALYSIS (DUPA)

Project : IMPROVEMENT OF EMERGENCY OPERATION “ENTER
Location : Opol, Misamis Oriental
BACK-UP COMPUTATION
Item Number: 1051(¢6)
Item Description: Railing
Description | [ e Total Unit
Hand Rail | 990 1.00 9
support | 39.60
i Post B M 15.00

Name of Project 3
Item No, / Description SPL1 Shucturol Steel ( Staks ) P i ,x:—m:::%f—g%m s EENTER
Guantiy / Unit 100 Ls.
Output per Hour 0.02
DETAILED UNIT PRICE ANALYSIS (DUPA)
Designation No. of Person | No.ofHours | Hourly Rate Amount
A |tAsoR Hem No. / Desciption 1002(27) Plumbing Works
Constuction Foreman 190 4800 Guanity § Unit 100 Ls
|Skilled Worker 100 48.00 Output per Hour 0.02
Unskilled Worker 100 B0
Designation No. of Person | No. of Hours Hourly Rale Amount
Sob - Tot for A A |Lasor
Name ond Capacity No.ofUnlts | No.ofHrs | Hourly Rate ‘Amount Coneinicion forsiten 100 5690 ¥
B [EQUIPMENT Suiied Worker 10 5600
[Minor Tools {10% of Labor Cost | Unsidied Worker 100 5600
Sub - Tolal for A RES )
Name and Capacity No, ol Unlis No. of Hrs. Hourly Rate Amount
B |EQUIPMENT
vinr Toos { 10% of Labor Cost )
Sub - Total for B D
Name and Specification unit Quantity Uit Cost Amount
c. [maremiaLs
174" 2% 20 Ange Bos | Stinger ) 490 s
174" x 1" % 20" Flod Bor { Steps | 2000 pes Sub - Total for B
Weiding Rod 200 Box Name and Specification unit Quaniity Unit Cost “Amount
|Cutting Disc 4" { Steel | 5.00 pes. C. |MATERIALS
 cuting Disc 14 stesi} 100 et Py Pioe. lergth 200
Metal Primer 100 Gal Pyc Pipe, 3 lengih 100
Paint Brush 3" 200 PCs PVC Pipe, 2* ength 200
(Consumables & Miscellaneous, 3% of Material Cost BRIy Rk ot 100
12209VC Pipe length 500
1727 x90° UPVC Elbow Threacec pes 300
11249907 UPVC Elbow Plcin pes 300
1720 uPNVC Equal TEE oc 1.00
Flush-type Water Closet, complete set with accessories sel 103
Wall mounted Lavatory with Gooseneck Faucet in Lever
Honole o 1%0
ST Urincl, comple‘s set wih accessores sot 120
R TS e Kichen S compiere set with occossodes, Sioiness inge i "
E_|Direct Unit Cost Grease Tap sat 200
F.|Overhead, Contingencies, & Miscellaneous ( OCM ) 12% otD Gse 12% Gooseneck Foucet in Lever Kandie o 120
G, |Contractors profit (CP) BRoiD — Isteintess Stae Fioer Drcin, 32 e 200
W [Value Added Tax (VAT) ol (D7F10) = Consumables. 3%of Labor Cost ot 100 188
1. [ToTAL ADJUSTED COST [D+F+G+H] St e
T [Aetowen Uk Gost - D. _[ESTIMATED DIRECT COST (Ar84C]
E._|Direct Unit Cost T
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F. |Overhead, Contingencies, & Mi: ellaneous (OCM) 12% of D use: 12% &

G. |Contractor's Profit (CP) 8% of D use: 8% F
H. |Value Added Tax ( VAT) 5%of (D+F+G) use: 5% A
I. |TOTAL ADJUSTED COST [D+F+G+H]

Adjusted Unit Cost
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Name of Project

Location

: Opol, Misamis Oriental

IMPROVEMENT OF EMERGENCY OPERATION CENTEk;—.]

DETAILED UNIT PRICE ANALYSIS (DUPA)

Item No. / Description SPL-2 Electrical Works
Quantity / Unit 1.00 Ls.
Output per Hour 0.01
Designation No.ofPers.  ...ofHours | Hourly Rate Amov |
A. {LABOR
Construction Foreman 96.00
Skiled Worker 200 94.00
Unskilled Worker 200 96,00
7 ub - Total for A olisurea
Name and Capaclty No.ofUnits | No.oftirs | Hourly Rate Amount
B. [EQUIPMENT
Minor Tools (10% of Labor Cost |
5 4b - Total for B
Name and Specification Unit a Unit Cost Amdont
C. |MATERIALS
Wires:
3.5mm? THHN Stranded Cu Wire rolis — =
5.5mm” THHN Stranded Cu Wite rolis v
30 mm?® THHN Stranded Cu Wire Im 9.00
Pipes , Fittings & Incidentals fo complete the System.
1-1/4°3 EMI Pipe length 1.00
1-1/4'9 Entrance Cap pc 1.00
1-1/4"@ EMI Connector pcs. 4.00
1-1/4°3 EMT Elbow pes. 1.00
1-1/4°¢ EMT Coupling pes. 2.00
1/2° 9 uPVC Pipe length 25.00 - L
1/2" ¢ Hexibte Hose, 100 meter/rolt rolis 1.00
Lights, Fixtures, Receplacles and Incidentals to complete the System.:
12 watts LED lights Receased Sauared Down Lights set 3.00
9 wolls LED Ughts Receased Squared Down Lights set 25.00
6% Receased PIN Lights with 7 watls LED Bulb set 1. ’
50 watls LED Fllood Lights set 1.00
Switches, Outlefs, & Boxes and Incidentals to complete the System:
1-Gang Switch sef 300
2-Gang Switch sef
2- Gang outlet with shutter set
2-gang Ground Foult Circult Intrupter (GFCI )Oufiet sef
A.CUOutlet 16A pes. 0
Breakers & Panel Boards and Incidentals to complete the System:
NEMA 3R 30AT, 2P Circuit Breaker set 200
10 Holes Panel Board Frame Bolf-on sot 1.00
100AT. 2P Circuit Breaker Molded Case Circuit Breoker (MCCB), Bolt-On set 2.00
30AT. Circuit Breaker. 2P Boll-On set
[ 20AT, Circult Braaker, 2P Boll-On set
15AT, Circult Breakor, 2P Boit-On set v
1-1/4 Meler Base, (200 Amp), squared Meler Base set 1.00
Misceflaneous and Incidentals fo complete the System:
Electrical Tape (Large) rolls 15.00
1-1/4" @ Metol Clomp pcs. 4.00
PVC Solvent Coment, 400ce can 1.00
Mica Tube 3/8' meters 00 -
PVC Ufility Box pes. =
PVC Junction Box pes. ¢
1/ FAlexible Conneclor pcs. t
Motal Screw, Big pcs. J
Miscellaneous Electrical Maferials, 3% of Material Cost lot L
Sub - Total for C \
D. |ESTIMATED DIRECT COST [A+B+C]
E. |Direct Unit Cost
F. O C & (ocm) 12% of D use: 12%
G. |Contractor's Profit ( CP) 8% of D use: 8%
H. [Value Added Tax ( VAT) 5%0f (D+F+G) use: 5% !
I, |TOTAL ADJUSTED COST [D+F+G+H]
J.  |Adjusted Unit Cost
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SPECIFICATION

-

ALL PLUVBING WORKS TO BE DONE AND 288 OF FIPES
0 BE USED SHALL 5E IN ACCORDANCE WITH THE LATEST
EDITION OF THE KATIONAL PLLIVBING COCE OF THE
PHILIPPINES AND LOCAL REGLLATIONS AND CRONANCE.
ALL PIPSS SHALL BE INETALLED AS SEXCATED IN THE.
WORKING DRAVINGS. ANY RELOGATION REQUREDFOR
PROPER EXECUTION OF OTHER TRACES SKALL BE LPON
THE APPROVAL CF THE MASTER PLLMEER.

VERTTEN DMENSIONS S+ALL TAKE PRECEDENCE OVER
SoALED DIVERGICNS

AL FIPES SHALL BE PROVICED W PROPER FANGER ARD
suPRCRT

AL FIXTURES SHALL 8€ VENTED INCIVIDUALLY AND.
WATERLINES SHALL BE VALVE BY GROUP.

UNLESS OTKERWASE SPECFED, ALL PLUMAING FIXTURES
‘SHALL BE PROPERLY VENTED. MAXIMLI DISTANCE OF
VENTILATION FROM FXTURES SHALL BE 50 MEASURED.
ALONG THE LENGT 0F 12 PPE,

AL PLUVBING FITTINGS S-ALL B€ AOCEBSELE FOR
MANTENANCE. PROVIDE MANKOLE F SUCH.

ALL CHANGES IN IRECTICN SHALL BE MAGE BY THE
~APPROPRIATE USE O FORTY FIV {<6] VVE LONG SWEEP.
QUARTER SEND. ONE EIGHT 1-EN THE CHANGE OF THE
FLOW15 FROM HORIZONTAL TO VERTICAL A SINGLE SEND
‘COMBIATION SE LSE OWLY OV VENT FIPE.

G DOUBLE HUS OR COUBLE TEE BRANCH SHALL BE USED
CNKORZONAL SO%. OR YASTE UNES,

PROVIOE PIPE SLEEVES AT WALL, COLUMNS OR SLABTO
FROTECT FROM BREAKAGE

AL EXPOSE SPINGS AND FITTINGS IN THE AREAS SHALL
BE CHAOVE PLATED.

“HE BRAND AND OTHER DETAVLET, PLUNBING FIXTURES
FURNISHED BY THE ARCHTECT,

(GATE YALVE S+4LL BE BRONZE BODY, S0LID WEDGE TYe,
SCREWED OR FLANGED END

. USE POLYPROPYLENE RENDOM, TYPE 3, 7121 FORALL

8238558 zue |
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GENERAL SPECIFICATION
SCHEDULE OF LOADS
SYSTER 1. ALL ELECTRICAL WORKS HEREIN SHALL COMPLY WITH THE
creuT LoAD e | voumsee Lo some | ‘AL R PROTECTON - METEREASE LATEST EDMION OF THE PHILPPINE ELECTRICAL CODE
Na DESCRIFTION 2L o) o) SIZE OF WIRES & CONOU THE RULES AND REGULATIONS OF THE UTILITY.
v AMPERES 4) [ AmPERE IR | POLE YR 'POWER COMPLY CONCERNED.
1 s 2% 1080 470 2 2 | BOLT-ON | USE2-3Smo THHN GO WIRE IN 15 mm & CONDUTT 2:30 M THHN-2 CU. 2 SERVICE POWER SUPPLY SHALL BE 230 VOLTS SNGLE.
2 5 3% 00 30 20 2 BOCT-ON | USE 2-3 5o’ TN CUL WIRE [N 15 mm & CONDUIT i P 80k
B 0 £ 2580 282 E) 7| woUt-oN | USE 23 s THION CULWIRE DN 15 & CONDUT po— s BE DONE N EMT
> T o T ey
I W ) % 504 [0 | BOUT.GN | USE 2.3 5 THION CULWIRR [N 5 e 0 CONDUIT i RIS S o
5 16 20 800 348 13 2 BOLT-ON | USE 2- 3 Sou’ THIN €U, WIRE (N 12 mm  CONDUIT 3.5 mm’ THW & 3.5 m* THW COPPER
: v | m [ | % 5| 7| oCroN | USeE Sme TR G W 7m0 CONDUT e R FORUBITNG RFOWERS1BTEN
7 e 20 2500 12 30 2 BOLT-ON | USE 2- 5 Smm’ THEN (1. WIRE IN 15 mm @ CONDUIT 'CONDUIT WIRE SHALL BE INSULATED FOR 600
8 10 20 2500 12 30 2 BOLT-ON [ USE 2- $.5mm? THEN CLL. Wik 15 =m @ CONDUTT Yot
L3 s 230 909 N 0 2 BOLT-ON | USE 2-3.5mim® THEN C11. WIRE IN 15 = © CONDUTT 5. ALL LIGHT CONTROL SWITCHES SHALL BE RATED 18 AMP
O W0 AT2P 220 VOLTS AC ONLY.
TOTALLOWDNWNTTS | 14760 a1 ) MaNbcce
TOTACCONECTED VO™ & THE CONTRACTOR SHALL BE VERIFY § ORIENT THE
VOLT- AvperEs 8257 2081 47 ACTUAL LOCATION OF THE SERVICE ENTRANGE FOR
R T p—— cze0 g > C1eo CONNECTION O THE POWER SUPP LY.
g a
20AT 15AT 7. ALL MATERIALS & EQUIPMENTS TO BE USED SHALL BE OF
MAIN CIRCUIT | USE 100 AT @ 100 AF 2 POLE BREAKER. BOLT-ON. FLUSH i USE 2- 30 mm'’ TyiH 40, £ § o C3no ATYPE APPROVED FOR THE PURPOSE & LOCATIO N
PROTECTION TYPE, 60 HZ, 10 BRANCH FANEL BOARD SIDE MAIN IAIN FEEDES LING) 40 mm @ PVG
e A 8. WHERE EVER NECESSARY PROVIDE JUNCTION 80X OR
e X 2 csue PULL BOX N IN CONSPICIOUS LOCATION.
3. ALLELECTRICAL VORKS SHALL BE DONE UNDER THE
COMPUTATION MAIN FEEDER LINE : 30 AT WAT DIRECT
C8 (AC) & /\O C7 (AC) ENGINEER.
1e=((1.25 *7.83) +67.57)*80% DF
VICINITY PLAN = SPARE 20AT |
o 11=66.03 Amperes coco P B e |
¢ / Therefers .
Uss 100 AT @ 100 AF 2 POLE P
CB, BOLT-ON, FLUSH TYPE -
80 HZ, 10 BRANCH PANEL
AT CERTER MARY e SINGLE LINE DIAGRAM
COMPUTATION MAIN PROTECTION :
= (2.5%12)+67.57
It= 97.57 Amperes
Therefore.
Use 2- 30 mm?® THHN-2
40 mm @ RSC PIPE
el pal
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Section VIII. Bill of Quantities

Republic of the Philippines
Province of Misamis Oriental
MUNICIPALITY OF OPOL

CONTRACT NAME: Improvement of Emergency Operation Center at Poblacion, Opol, Mis. Or.
Location of the Contract: Poblacion, Opol, Misamis Oriental

Project Duration: 77 calendar days

Approved Budget for the Contract: Php 1,435,928.22

BILL OF QUANTITIES

QTY UNIT | ITEM NO. ITEM DESCRIPTION UNIT COST AMOUNT
1.00 each B.5 Project Billboard/Signboard
1.00 L.s B.7(4) Occupational Safety and Health Program
1.00 L.s B.9 Mobilization /Demobilization
1.73 cu.m. 803(1)a | Structure Excavation (Common Soil)
1.23 cu.m. 900(1)cl | Structural Concrete (Class A, 28 Days)
68.93 kgs 902(1)a | Reinforcing Steel (Deformed), Grade 40
56.56 sg.m 903(2) Formworks and Falseworks
41.49 sg.m 1046(2)al | CHB Non-load Bearing (Inc. Reinforcing
Steel Bar), 100mm thk.
21.87 sq.m 1003(2)b1 | Wall (6mm Fiber Cement Board on Metal
Frame)
26.62 sq.m 1003(2)f | Wall, Aluminum Metal Cladding
82.98 sq.m 1027(1) | Cement Plaster Finish
81.76 sq.m 1041(2) | Gypsum Board/Fiber Cement Board for
Ceilings
6.51 sq.m 1010(2)b | Doors (Wood Panel)
8.00 set 1008(2) | Aluminum Framed Glass Window, 1/4" x
2.5mx1.5m
3.00 set 1008(2) | Aluminum Framed Glass Window, 1/4" x
2.5mx0.6m
TOTAL AMOUNT (IN WORDS)
Submitted by:
Name of
Signature over Printed Name of Bidder/Representative Company/Firm
Position Date
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Section VIII. Bill of Quantities

Republic of the Philippines
Province of Misamis Oriental
MUNICIPALITY OF OPOL

CONTRACT NAME: Improvement of Emergency Operation Center at Poblacion, Opol, Mis. Or.
Location of the Contract: Poblacion, Opol, Misamis Oriental
Project Duration: 77 calendar days
Approved Budget for the Contract: Php 1,435,928.22

BILL OF QUANTITIES

QTY UNIT | ITEM NO. ITEM DESCRIPTION UNIT COST AMOUNT
173.81 sq.m 1018 (1) | Glazed Tiles
1.00 lot 1032(1) a | Painting Works (Masonry/Concrete/Wood)
1.00 L.s 1051 (6) | Railing
1.00 L.s SPL -1 Structural Steel (Stairs)
1.00 L.s 1002 (27) | Plumbing Works
1.00 L.s SPL 2 Electrical Works
TOTAL AMOUNT (IN WORDS)
Submitted by:
Name of
Signature over Printed Name of Bidder/Representative Company/Firm
Position Date
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Section IX. Checklist of Technical and Financial
Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a) Special Power of Attorney (SPA), if the prospective bidder is represented by a
duly authorized representative;
and

(b) Valid and updated PhilGEPS Registration Certificate (Platinum Membership)
(all pages including Annex A) in accordance with Section 8.5.2 of the Revised
IRR as amended by GPPB Resolution No. 15-2021;
and

Technical Documents

(c) Statement of the bidder of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid. And shall be
supported by documents such as Notice of Award and/or Contract Agreement
and/or Notice to Proceed issued for the contract;
and

(d) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided for in Section
23.4.2.4. And shall be supported by the Notice of Award and/or Notice to
Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner
other than the Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of contracts
with the private sector, an equivalent document shall be submitted;
and

(e) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid;
and

(f) Original copy of Bid Security, which shall be in the form of a notarized Bid

Securing Declaration, or any of the following forms and amounts:

i.  The amount of not less than 2% of ABC, if Bid Security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit; or

it.  The amount of not less than 5% of ABC, if Bid Security is in Surety Bond
(submit also a certification issued by the Insurance Commission
Receipt(s) or Sales Invoice);

and

(g) Project Requirements, which shall include the following:

1. Organizational chart for the contract to be bid,
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it.  List of contractor’s key personnel (e.g. Project Engineers, Materials
Engineers, and Foremen), to be assigned to the contract to be bid, with
their complete qualification and experience data;

iii.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be;

and

(h) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.
and

(1)  Certificate of Actual Site Inspection issued by the Opol Municipal Engineering
Office (MEO);
and

Financial Documents

() The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) in accordance with Section 23.4.2.6 of the 2016 Revised IRR of RA
9184;
and

Class “B” Documents
(k) If applicable, duly signed joint venture agreement (JVA) in accordance with

RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

M

Original of duly signed and accomplished Financial Bid Form,;
and

Other documentary requirements under RA No. 9184

(m) Original of duly signed Bid Prices in the Bill of Quantities (to be presented

together with the bidding documents);
and

(n)

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid;

and

(0)

Cash Flow by Quarter or payment schedule.
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