



Republic of the Philippines
Province of Misamis Oriental
MUNICIPALITY OF OPOL
OFFICE OF THE MUNICIPAL MAYOR

BID SUPPLEMENT NO. 11124976-01

**RE: Installation Of Perforated Pipes & Leachate Box at Sitio Maapo, Patag, Opol, Mis.
Or**

ANNOUNCEMENT

August 19, 2024

All prospective bidders are hereby informed of the **NOTICE OF POSTPONEMENT**.

The scheduled bidding for this project, originally set on September 2, 2024, has been postponed.

The postponement is due to the availability of the members of the Bids and Awards Committee (BAC), who have been issued equally important Travel Orders that conflict with the original bidding schedule.

The new date for the bidding will be on September 4, 2024. All other details and requirements of the bidding process remain unchanged.

We apologize for any inconvenience this may cause and appreciate your understanding. Please be guided accordingly and prepare your bids in line with the new schedule.

This Bid Supplement and Notice of Postponement shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly. For further inquiries, you may coordinate with the BAC Secretariat at 0936-122-7460 or thru e-mail at lguopolbac.misor@gmail.com.

Please be guided accordingly.

Thank you.

(Sgd.) EDGAR C. OLACO, MPA, REA
Chairperson, Bids and Awards Committee